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PART I - THE SCHEDULE

SECTION F - DELIVERIES OR PERFORMANCE

F.1 52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force
and effect as if they were given in full text.  Upon request, the Contracting Officer
(CO) will make their full text available.  Also, the full text of a clause may be
accessed electronically at these addresses:

Federal Acquisition
Regulations

www.arnet.gov/far

Department of Energy
Acquisition Regulations

www.pr.doe.gov

FEDERAL ACQUISITION REGULATION (48 FAR CHAPTER 1) CLAUSES

NUMBER DATE TITLE
52.242-15 AUG 1989 STOP WORK ORDER Alternate 1 (APR 1984)

F.2 STOP-WORK AND SHUTDOWN AUTHORIZATION

(a) All contractor and the Department of Energy (DOE) employees have the
right to stop any activity, regardless of who is performing the activity, if
continuation of that activity would either be considered an imminent
danger situation or have a negative impact on the environment, safety or
health of the site, the site workers, or the public.  Additionally the
Radiation Safety Officer (RSO) for Battelle Memorial Institute (BMI)
retains stop work authority as defined by the NRC license.  The employee
shall immediately notify the DOE CO when work is stopped pursuant to
this paragraph.

(b) An imminent danger situation exists when any condition or practice could
reasonably be expected to cause death or serious physical harm
immediately or before the imminence of such danger can be eliminated
through enforcement procedures.

(c) A negative impact on the environment, safety or health of the site, the site
workers, or the public includes situations that result in unplanned releases
to the environment, uncontrolled exposures to workers or the public, or
programmatic failures which could result in these situations.
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(d) The CO or RSO may at any time during the performance of this contract
issue an order stopping work in whole or in part due to environmental,
safety, and health reasons.

(e) This clause flows down to all subcontractors at all tiers.  Therefore, the
contractor shall insert a clause, modified appropriately to substitute
“contractor representatives” for “the CO” in all subcontracts.

F.3 TERM OF THE CONTRACT

The period of this contract is October 1, 2003, through September 30, 2006, or
earlier.

F.4 DELIVERIES

All products, reports, and deliverables under this contract shall be delivered to the
CO shown in Section H, or duly authorized representative of the CO, as
designated in writing by the CO.

F.5 PRINCIPAL PLACE OF PERFORMANCE

The principal place of performance of this contract shall be within the site
boundaries of the Columbus Closure Project (CCP) BMI’s WJN site, in West
Jefferson, Ohio.

F.6 DECLARATION OF PROJECT COMPLETION

Upon Project Completion (physical completion of the contract requirements as set
forth in the Statement of Work), the contractor shall prepare a letter declaring that
the CCP has been physically completed.  When the contractor submits such a
letter, the DOE will have 14 business days to concur on the contractor’s
declaration.  If the DOE non-concurs with the contractor’s declaration, the DOE
will provide the contractor with a list of material deficiencies within 30 calendar
days, and provide a schedule for completing those deficiencies.  For the fee
calculation, the actual completion date will be the date the contractor submits its
declaration.  However, the cost to complete the list of material deficiencies shall
be considered unallowable.

Upon completion of the material deficiencies, the contractor shall submit an
addendum to its letter of physical completion.  In the event the DOE determines
that some of the above deficiencies still exist, the contractor will be notified
within 14 calendar days.  Costs incurred to correct these deficiencies will also be
considered unallowable.  The above procedures will continue until the DOE
accepts correction of remaining deficiencies.  Only then will the final fee payment
be released to the contractor.
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F.7 CONTRACT CLOSEOUT

Concurrent with the contractor’s declaration of Project Completion, as described
in F.6, above, the contractor shall submit a separate plan including budget and
schedule for close-out of the contract.  The Contract Close-out Plan shall include
all remaining administrative matters necessary to close out the contract, including
but not limited to: resolution of remaining and open litigation; audit of indirect
costs; remaining records disposition required by the Government; or any other
activities required by Section I, 52.216-7, “Allowable Cost and Payment.”


